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       June 17, 2019 

 

Project Description 
 

The Express Design-Build Project U-5798A, Cumberland County, will widen SR 1102 (Gillis 

Road) to a four-lane divided facility from north of SR 1007 (Stoney Point Road) to US 401 

(Raeford Road), a distance of approximately 1.2 miles.  The project will also replace Structure 

No. 250075 on SR 1102 (Gillis Road) with a new bridge that is approximately 280 feet in length. 

  

Planning  
 

The U-5798 Minimum Criteria Determination Checklist (MCDC) is expected to be approved in 

August 2019.  This project will not follow the Merger Process.  The Design Build Team shall 

adhere to all environmental document commitments.  A copy of the U-5798 MCDC will be 

provided to the short-listed Design-Build Teams upon completion. 

 

Public Information 
  
During the project’s construction, the Design-Build Team shall coordinate with the Division 6 

Office and the Construction Unit to inform the public of lane closures, construction progress, etc.  

 

Roadway 
 

From north of SR 1007 (Stoney Point Road) to US 401 (Raeford Road), the Design-Build Team 

shall widen SR 1102 (Gillis Road) to a four-lane divided facility with a 17.5-foot median, and 

sidewalks that will be cost shared with the City of Fayetteville. Pavement designs and the 25 

percent roadway plans will be provided by the Department. 

 

Hydraulics 
 

The Design-Build Team shall be responsible for all hydraulic designs and shall provide a signed 

and sealed Bridge Survey Reports for the bridge replacement. The Design-Build Team shall be 

responsible for all storm drainage design, permit drawings and construction and shall obtain 

FEMA compliance for the regulated floodways. 

 

Permitting 
 

The Design-Build Team shall be responsible for preparing design plan sheets and providing all 

data necessary for the Department to obtain the environmental permit for the bridge replacement. 

This will often include a Nationwide Permit 3 or 14 and a Water Quality Certificate.   

 

Structures 
 

The Design-Build Team will be responsible for the design and construction of Structure No. 

250075 and any required temporary retaining walls associated with the staging of construction.   

 



 

 

Geotechnical 
 

The Department will provide seven (7) borings for this bridge to the Design-Build Teams.  The 

Design-Build Team shall be responsible for all geotechnical recommendations, as well as any 

necessary supplemental borings, roadway and structural investigations. 

 

Traffic Management  
 

The roadway widening shall occur under traffic and the bridge will be stage constructed. The 

Design-Build Team will be responsible for Traffic Control Plans as appropriate for the project 

and it will be detailed in the Request for Proposals. 

 

A list of parameters, such as lane closures, time restrictions and general guidelines will be 

provided in the Request for Proposals. 

 

Erosion and Sedimentation Control 
 

The Design-Build Team shall be responsible for all erosion control designs and implementation. 

 

Signing and Pavement Markings 
 

Pavement marking plans will be the responsibility of the Design-Build Team.  Permanent signing 

on this project will be minimal and will be the responsibility of the Design-Build Team. 

 

Right-of-Way  
 

The Design-Build Team shall acquire all right of way, easements and control of access required 

by the proposed design and / or construction.  

   

Utility Construction  
 

For all water and sewer facilities in conflict with the project, the Design-Build Team shall design 

and construct the required relocations. 

 

Utility Rights of Way, Conflicts and / or Construction 

  
The Design-Build Team shall be responsible for all utility conflicts / relocations and utility 

construction plans. Coordination shall include, but not be limited to, preparations and / or 

obtaining all necessary utility agreements. 

  

The Design-Build Team shall coordinate the construction / relocation of private utilities with the 

appropriate owners.  

 

Traffic Signals 
  

The Design-Build Team design and install all temporary, permanent traffic signals and shall 

upgrade several existing traffic signals. 



 

 

Surveys 
 

The Department will provide initial survey information pre-bid.  The Design-Build Team shall 

be responsible for any supplemental location and construction surveys. 

 

Known existing utilities have been located and will be included with the survey data provided to the 

short-listed teams. The Design-Build Team shall be responsible for all supplemental SUE work.  

 

Construction Engineering Inspection 
 

CEI will be performed by the Department or its agent. 

 

Provided Materials 
 

The Department will provide surveys, including property ties, geotechnical borings, pavement 

designs, pre-design hydraulic reports, an environmental document or minimum criteria 

checklists, bridge inspection reports and 25-percent roadway plans. 

 

Contract Completion Date 
 

As this is a Design-Build project without a Technical Proposal, an overall contract completion 

date will be set in the contract, with associated liquidated damages.  The date will be established 

to allow for greater flexibility in the Design-Build Team scheduling and completion of the work. 

 

Intermediate contract times, with associated liquidated damages, will be as outlined in the 

Request for Proposals. 
 

Compensation 
 

To reduce the amount of work necessary to be performed pre-bid by the Design-Build Teams, 

and to ensure to the greatest extent possible that all Design-Build Teams are bidding on similar 

designs, the Department will include an estimated bridge length, bridge width, and assumed 

geotechnical design parameter (e.g., embedment, bearing elevation) in the Requests for 

Proposals.  The Design-Build Team will bid a unit price for these high-level pay item quantities.  

However, the Department will allow the Design-Build Team to bid a lump sum for all work at 

the bridge site to enhance the opportunity for innovation in the procurement. 

  

It is likely that the bridge length, etc. will change from that estimated in the contract.  In such 

event, a supplemental agreement will be entered into for the additional (or lesser) bridge length, 

foundation depth, etc. from those quantities placed in the Request for Proposals. 

 

A lump sum item will most likely be included to provide for all design work and construction 

work including but not limited to roadway, approach slabs, supplemental investigations, 

drainage, erosion control, signals, traffic control, etc. 

 

 


